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DATE: January 12, 2009     TOTAL PAGES:  4 
 
TO:           Company        Contact         Fax 
 CRS Consulting Engineers Reid Gerritsen   801 359-4272 
 Forsgren Associates  Clarence Kemp  801-364-4802 
 Ivie Code Group          Paul Hayward   801-451-2940 
 QC Testing   Troy Dunsmore  435 781-1876 
 Sunrise Engineering     Jason Bullock   801-523-0990 

 
 
FROM: Nikki Sanchez    PHONE: 801-538-3708 
E-MAIL: nsanchez@utah.gov  FAX:  801-538-3267 
 
REFERENCE: USU USTAR Life Sciences Research Center 
 Utah State University Innovation Campus
 DFCM PROJECT  NO.   06292770     
  
SUBJECT: INVITATION TO SUBMIT PROJECT MANAGEMENT PLAN 
 
 

   
 
Please submit a detailed Project Management Plan for the above-referenced project as outlined in 
the attached Project Description (1 page) and Procurement Process (2 pages) to Nikki Sanchez, 
DFCM, 4110 State Office Building, Salt Lake City, Utah  84114 by 2:00PM on Monday, 
January 26, 2009.     
 
 
The Division of Facilities Construction & Management reserves the right to reject any or all 
submittals or to waive any formality or technicality in any submittal in the interest of the State.  
All information, terms and conditions contained the Request for Consultant Services used to pre-
qualify code inspection firms are in force and apply to this invitation process. 
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PROJECT DESCRIPTION 
 
Provide code inspection, material testing and special inspections according to State-adopted 
building codes and the construction documents.  DFCM anticipates hiring an Inspection 
Consultant for the following project.   
  
USU USTAR Life Sciences Research Center  
Utah State University Innovation Campus   
DFCM PROJECT NO.  06292770    
 
DFCM Project Manager:   Dave McKay        Construction Budget:  $50,000,000.00 
  
 
General Project Information: 
 
Contractor:    Gramoll    Phone: 801 295-2341 
    175 West 1100 North   Fax:     801 295-2356 
    Logan, UT 84321 
 
Architects:      AJC Architects   Phone: 801 466-8818
    703 East 1700 South   Fax:     801 466-4414
    Salt Lake City, UT 84105 
 
Delivery Method:   CM/GC _  (CM/GC – Design/Build – Design/Bid/Build) 
 
Availability of Plans:  Design Development Documents are available on the DFCM 

Website:  http://dfcm.utah.gov/ under Current Projects. 
 
 
Location:    630 East Grand Avenue – North Logan, UT  
 
Square Footage & Volumes: 110,000 sq. ft.  Concrete: ________ cu. yds. 
       Earth Work: ________ cu. yds. 
 
Structural:   Steel Frame    
 
Mobilization:    November 01, 2008 for sitework  
    January 15, 2009 for Bedding and Backfill 
 
Project Duration:   24 Months – November 2010  
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PROCUREMENT PROCESS 
 
1. Invitation to Pre-Qualified Firms to Submit Project Management Plan 
 
DFCM will notify each pre-qualified firm (via fax or e-mail) when a project is ready for Code 
Inspection Services and invite them to submit a Project Management Plan unique to that project.  
Only firms pre-qualified during Step I will be invited to submit Project Management Plans 
during Step II.  Firms may decide which project(s) they wish to submit a management plan on 
and be considered for selection and negotiation.  If a firm fails to submit a Project Management 
Plan for a particular project, that firm will NOT be considered for inspection services on that 
project. 
 
2. Project Management Plan 
 
Each pre-qualified Code Inspection Firm that elects to submit for a project(s) shall prepare three 
copies of a detailed Project Management Plan prepared specifically for the project(s) described 
in the invitation.  Project Management Plans must be received by DFCM by the deadline 
indicated on the cover sheet.  The Project Management Plans should include the following: 
 

(a) The name of the project and the DFCM project number; 
 
(b) Identify the lead inspector and other key personnel that will be assigned to the 

project.  Document their certifications and past experience inspecting this type of 
project.  For example, if the project needing inspection services is a health care 
facility, document who will be the lead inspector and other staff assigned to the 
project.  Describe their past experience inspecting health care facilities and their 
understanding of the particular code inspection requirements and construction 
schedules unique to health care facilities.  Document the number of such projects that 
the lead inspector has inspected and the unique skills and certifications they process; 

 
(c) Document the method that will be used to manage special Inspection and Testing 

Firms including the process used to review their reports for completeness and 
accuracy; 

 
(d) Document the firm’s ability to add this project to their existing work load; 

 
(e) Describe the approach/plan/method/tools that will be used to ensure that all required 

code inspections will be completed on time and in accordance with the construction 
schedule; 

 
(f) Document how the inspection schedule for this project will be developed.  Include 

examples of controls, plans, and methods used to minimize number of site visits.  
Describe how inspections will be scheduled and coordinated with the contractor. 

 
(g) Provide an organization chart identifying key personnel, the chain of command, each 

person’s areas of responsibility and contact information; 
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(h) Provide additional information that will assist the selection committee in evaluating 
the firm’s Project Management Plan.  The document should be concise (limit 3 
pages) yet contain sufficient information for evaluation by the selection committee.  
The organization chart is a separate document and is not counted as one of the three 
pages. 

 
3. Selection Committee 
 
The Selection Committee may be composed of DFCM staff and representatives from the User 
Agency/ Institution.   Based on the information contained in each firm’s Project Management 
Plan, the Selection Committee will rank in order their determination of each firm’s ability to 
provide Code Inspection Services for each project. 
 
4. Interviews 

 
If deemed necessary, the Selection Committee may request to interview firms.  The purpose of 
the interview is to provide the Selection Committee with an opportunity to seek additional 
information or clarification pertaining to each firm’s Project Management Plan.  The inspection 
firm’s key personnel should be in attendance.  Firms may also have some or all field inspectors 
present at the interview for the committee to meet and ask questions.  The method of 
presentation is at the discretion of the firm.  The pre-qualified firms will be notified via fax of the 
date, time, and location for the interviews. 
 
5. Fee Negotiation and Fee Schedule 
 
Following the evaluation by the Selection Committee, DFCM will negotiate the final agreement 
and fee with the firm selected for each project.  If DFCM is unable to reach an agreed upon fee 
with the highest ranked firm for any particular project, they will suspend negotiations with that 
firm and begin fee negotiations with the next highest-ranked firm.  The process will continue 
until DFCM reaches an agreed upon fee with one of the firms. 
 
6. Form of Agreement 
 
At the conclusion of successful negotiations, the selected inspection firm will be required to 
enter into a contract using the agreement included in the Stage I documents. 
 
7. Right to Reject Project Management Plan (Proposals) 
 
DFCM reserves the right to reject any or all Project Management Plans, to delete any project for 
consideration, and to cancel this solicitation, in whole or in part.  The State of Utah intends to 
enter into an agreement with a firm to provide professional services as described. 
 

 
  


